


<p>दिल्ली विकास प्राधिकरण अधिकासी अभियंता कार्यालय एन.एम.डी.-4 (पूर्ववर्ती डब्ल्यू.डी.-5) प्रथम तल, विकास मीनार, नई दिल्ली-110002</p>		<p>DELHI DEVELOPMENT AUTHORITY Office of The Executive Engineer NMD-4 (Erstwhile WD-5) 1st floor, Vikas Minar, New Delhi-110002 Email ID – eed5vm@gmail.com Contact No. 011-23379515</p>
---	---	---

CORRIGENDUM 1

With reference to tender ID No. **2024_DDA_819521_1** the tender was uploaded on 01-08-2024 and circulated vide No. **F.5(38)NMD-4/DDA/2024-25/280** dated **01.08.2024**, with last date of submission of bid on 07-08-2024 upto 03:00 PM & opening of technical bid on 08-08-2024 at 03:00 PM.

Due to administrative reason the NIT No. 12/EE/NMD-4/DDA/2024-25 as detailed given below for the work “**Fencing of vacant land under North Zone. SH: Demolition of 104 jhuggis clusters near RML Hospital and transportation of men and material from RML Hospital to Pocket 5, Sector G-7/G-8, Narela including disposal of C&D waste material to approved MCD ground and charges paid to MCD complete with all arrangements.**” is hereby cancelled.


S. No		
1	Tender Reference	12/EE/NMD-4/DDA/2024-25
2	Tender ID	2024_DDA_819521_1
3	Name of work	Fencing of vacant land under North Zone. Demolition of 104 jhuggis clusters near RML Hospital and transportation of men and material from RML Hospital to Pocket 5, Sector G-7/G-8, Narela including disposal of C&D waste material to approved MCD ground and charges paid to MCD complete with all arrangements.
4	Reason	Administrative reason.


 (Er. Arjun Lal Meena)
 Executive Engineer
 NMD-4/DDA

No. F.5(38)NMD-4/DDA/2024-25/298

1. E-mail to ddatender@dda.org.in

Dated – 06/08/2024


 Executive Engineer
 NMD-4/DDA