
Delhi Development Authority 

Request for Proposal for Auction of license rights for a DDA land parcel at Narela, New Delhi for Development and operations of a Multi Sports Integrated 

Stadium & Sports Complex 

Corrigendum No. 2 to the Request for Proposal for Auction of license rights for a DDA land parcel at Narela, New Delhi for Development and operations of 

a Multi Sports Integrated Stadium & Sports Complex 

Sr. No. Clause Reference As appearing in the RFP  To be read as 

1.  Clause 1.3 of the 
RFP 

Schedule of 
Bidding Process 

S.No Event Description Date 

6 Bid Due Date and Time Tuesday, 21 April 2026 

[on or before 12:00 

Noon (Indian 

Standard Time)] 

7 Date for opening of 

Technical Bid 

Tuesday, 21 April 

2026 [02:00 PM 

(Indian Standard 

Time)] 

8 Date for Announcement of 

Bidders whose Technical Bid 

have qualified as per the 

Bidding Document 

Friday, 8 May, 2026 

9 Date of opening of Financial 

Bid 

Monday, 11 May, 2026 

10 Start Date of Auction Process Tuesday, 12 May, 2026 

11 End date of Auction Process T1 

12 Issue of Letter of Award T1 + 8 days (T2) 

13 Acceptance of the Letter of 

Award 

T2 + 7 days 

S.No Event Description Date 

6 Bid Due Date and Time Tuesday, 12 May 2026 

[on or before 12:00 

Noon (Indian 

Standard Time)] 

7 Date for opening of 

Technical Bid 

Tuesday, 12 May 

2026 [02:00 PM 

(Indian Standard 

Time)] 

8 Date for Announcement of 

Bidders whose Technical Bid 

have qualified as per the 

Bidding Document 

Friday, 29 May, 2026 

9 Date of opening of Financial 

Bid 

Monday, 1 June, 2026 

10 Start Date of Auction Process Tuesday, 2 June, 2026 

11 End date of Auction Process T1 

12 Issue of Letter of Award T1 + 8 days (T2) 

13 Acceptance of the Letter of 

Award 

T2 + 7 days 



Sr. No. Clause Reference As appearing in the RFP  To be read as 

 

14 Receipt of Clearance related 

to trees 

standing on site 

(T3) 

15 Payment of the first 

installment of the Upfront 

Fee & Submission of 

Performance Security and 

execution of the Licence 

Deed 

 

T3 + 30 days 

16 Timelines in relation to 

Swiss Challenge Process, if 

applicable 

To be subsequently 

notified by the 

Authority 
 

14 Receipt of Clearance related 

to trees 

standing on site 

(T3) 

15 Payment of the first 

installment of the Upfront 

Fee & Submission of 

Performance Security and 

execution of the Licence 

Deed 

 

T3 + 30 days 

16 Timelines in relation to 

Swiss Challenge Process, if 

applicable 

To be subsequently 

notified by the 

Authority 

 

Disclaimer: 

Save and except the aforementioned amendments, all other provisions remain unchanged as mentioned in the RFP and Schedule I of the License Deed. 

 


